



# MONTANA FISH, WILDLIFE & PARKS

**Design Construction**  
 1522 Ninth Avenue □ PO Box 200701  
 Helena MT 59620-0701  
 Phone: 406-841-4003 ~ Fax: 406-841-4004

## BID TABULATION SHEET

<b>PROJECT:</b>	Somers Beach State Park Improvements - Phase 2			
<b>FWP #:</b>	7216807			
<b>REGION:</b>	1			
<b>LOCATION:</b>	Somers, Montana			
<b>ARCHITECT/ENGINEER:</b>	A2Z Engineering PLLC			
<b>PROJECT MANAGER:</b>	Jamie Mongoven			
<b>BID OPENING DATE:</b>	01/23/25			
<b>CONTRACTOR:</b>	Montana Rockies LLC P.O. Box 96 Lakeside, MT 59922 01/13/25 10:58 a.m.	Mountain Trades Contracting P.O. Box 1291 Marion, MT 59925 01/22/25 11:41 a.m.	Design & Construction P.O. Box 1170 Bigfork, MT 59911 01/22/25 11:46 a.m.	TNM Trukkin, LLC 41472 N. Foothills Drive Polson, MT 59860 01/23/25 9:48 a.m.
<b>REGISTRATION #:</b>	240179	274346	207846	340734IC
<b>BID SECURITY:</b>	10%	10%	10%	10%
<b>BASE BID:</b>	<b>\$ 166,929.00</b>	<b>\$ 125,470.00</b>	<b>\$ 310,838.35</b>	<b>\$ 169,150.00</b>
<b>ADDITIVE ALTERNATE #1</b>	\$ 56,318.00	\$ 50,750.00	\$ 77,715.93	\$ 46,050.00
<b>TOTAL</b>	<b>\$ 223,247.00</b>	<b>\$ 176,220.00</b>	<b>\$ 0.00</b>	<b>\$ 215,200.00</b>



# MONTANA FISH, WILDLIFE & PARKS

**Design Construction**  
 1522 Ninth Avenue □ PO Box 200701  
 Helena MT 59620-0701  
 Phone: 406-841-4001 □ Fax: 406 841-4004

## BID TABULATION SHEET

<b>PROJECT:</b>	Somers Beach State Park Improvements - Phase 2			
<b>FWP #:</b>	7216807			
<b>REGION:</b>	1			
<b>LOCATION:</b>	Somers, Montana			
<b>ARCHITECT/ENGINEER:</b>	A2Z Engineering PLLC			
<b>PROJECT MANAGER:</b>	Jamie Mongoven			
<b>BID OPENING DATE:</b>	01/23/25			
<b>CONTRACTOR:</b>	JD Thinning Inc. P.O. Box 4744 231 Kinnikinnick Lane Columbia Falls, MT 59912 01/23/25 11:37 a.m.	Thompson Contracting Inc. P.O. Box 449 Libby, MT 59923 01/23/25 12:06 p.m.	Camas Creek Contracting 496 E. Montana Street Kalispell, MT 59901 01/23/05 12:35 p.m.	Lorax Construction 532 Prairie View Rd. Kalispell, MT 59901 01/23/25 1:57 p.m.
<b>REGISTRATION #:</b>	163879	157286	151961	252168
<b>BID SECURITY:</b>	10%	10%	10%	10%
<b>BASE BID:</b>	<b>\$ 205,705.85</b>	<b>\$ 213,600.00</b>	<b>\$ 251,162.00</b>	<b>\$ 212,100.00</b>
<b>ADDITIVE ALTERNATE #1</b>	\$ 35,566.00	\$ 47,800.00	\$ 66,400.00	\$ 72,400.00
<b>TOTAL</b>	<b>\$ 241,281.85</b>	<b>\$ 261,400.00</b>	<b>\$ 317,562.00</b>	<b>\$ 284,500.00</b>



# MONTANA FISH, WILDLIFE & PARKS

**Design Construction**  
 1522 Ninth Avenue □ PO Box 200701  
 Helena MT 59620-0701  
 Phone: 406-841-4003 ~ Fax: 406-841-4004

## BID TABULATION SHEET

<b>PROJECT:</b>	Somers Beach State Park Improvements - Phase 2			
<b>FWP #:</b>	7216807			
<b>REGION:</b>	1			
<b>LOCATION:</b>	Somers, Montana			
<b>ARCHITECT/ENGINEER:</b>	A2Z Engineering PLLC			
<b>PROJECT MANAGER:</b>	Jamie Mongoven			
<b>BID OPENING DATE:</b>	01/23/25			
<b>CONTRACTOR:</b>	Vada Contracting LLC Kalispell, MT 01/23/25 2:10 p.m.	Ground Breaking Construction P.O. Box 1045 Frenchtown, MT 59834 01/23/25 2:29 p.m.	Vada Contracting, LLC 175 1st Street SW Cokato, MT 55321 01/24/25 9:38 a.m.	Strods Contracting P.O. Box 2180 Kalispell, M
<b>REGISTRATION #:</b>		268860		
<b>BID SECURITY:</b>	10%	10%		
<b>BASE BID:</b>	<b>\$ 164,579.00</b>	<b>\$ 226,264.20</b>	<b>LATE BID</b>	<b>LATE BID</b>
<b>ADDITIVE ALTERNATE #1</b>	\$ 85,844.00	\$ 64,504.00		
<b>TOTAL</b>	<b>\$ 250,423.00</b>	<b>\$ 290,768.20</b>	<b>\$ 0.00</b>	<b>\$ 0.00</b>